

ADDENDUM 4

ADDENDUM DATE: March 17th, 2021

PROJECT: Orange County SHSC Roof and HVAC Replacement

OWNER: Orange County
300 West Tryon St.
Hillsborough NC, 27278

ARCHITECT: Smith Sinnett Architecture, P.A.
4600 Lake Boone Trail, Suite 205
Raleigh, North Carolina 27607

BIDS DUE: **Tuesday March 23rd, 2021 at 3:00 p.m.**
Orange County Office
405 Meadowlands Drive,
Hillsborough, NC 27278



This Addendum shall be included in the contract for the above referenced project. All General, Supplementary and Special Conditions, etc., as originally specified or as modified below shall apply to these items.

General

1. Be advised that the bid date has been changed due to Thursday's severe weather forecast. The bids are now due on **3/23/2021 at 3pm** at the original location as listed above.

Specifications

2. Clarification: 007230 - For those submitting the E-verify form, the form does not need to be notarized by an Orange County notary.

End of Addendum 4

Attached: