



Sept 5, 2023

LifePoint Community Church
PHASE 1 FITUP

ADDENDUM #1

1. The Finish Schedule on A1.1 has been updated.
2. The insulation of the existing spaces in the building is to be priced as Alternate #1. Do not include in the Base Bid....give as an add alternate. See notes on 6/A1.1
3. An elevation of the new window in the nursery room has been added to A1.1

Again, we appreciate everyone's interest in the project,
Bids are due Thursday 9/14 at 2:00 pm via email to jims@designdevelopment.com



Jim Sherrer

www.designdevelopment.com

800 Salem Woods Drive Suite 102

Raleigh, NC 27615

919.848.4474

...drawing out your vision